KADUR DIVISION.

ADVERTISEMENT.

The 10th April 1892.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kadur Division, up to 30th April 1892, for restoring Koranhalli Heroyettinkere Tank, Tarikere Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of September 1893.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Chikmagalur between the hours of 11 A. M. to 5 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Koranhalli Heroyettinkere Tank, Tarikere Taluk, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

RESTORING KORANHALLI HEROYETTINKERE, REGISTERED NO. 458 OF TARIKERE TALUK.

Items of Work.	Per.	Quantity.	Rate. Rs.	A.	P.
Bund—					
Earthwork watering and tamping (great lead & lift) ..	C. Yd.	50,649			
Rough stone work, new (high lift) ..	Do	3,348			
Do old	Do	50			
Grade stone	Each.	20			
B. M. stones	Do	2			
Gauge stones including carting and cutting figures ..	Sq. Ft.	60			
Sluice—					
Burnt brick in mortar	C. Ft.	804			
Burnt stone slabs	S. Ft.	273			
Gibbet stones, bottom and top orifices stones and plug, &c., complete	Lump Sum.	..			
Plastering with chunam	Sqr.	3·27			
Waste Weir 100 *ft. long*—					
Excavation hard and stony soil	C. Yd.	1,198			
Burnt brick in chunam	C. Ft.	586			
Burnt stone slabs	Sqr. Ft.	190			
Plastering with chunam	Sqr.	3·60			
Rough stone work, new for wing	C. Yd.	10			

A. GOVINDACHARLU,
Executive Engineer.

BANGALORE DIVISION.

ADVERTISEMENT.

The 6th April 1892.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Bangalore Division, up to 20th April 1892 for restoring Bettahalli, Sulibele large, and Sulibele small tanks, Hoskote Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1894.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore between the hours of 11 A. M. to 4 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government Currency Notes, as earnest money, and be superscribed "Tender for restoring Bettahalli, Sulibele large and Sulibele small tanks, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

General abstract for restoring the Bettahalli, Sulibele Kodigi large and Sulibele small Tanks, Hoskote Taluk.

Items of Work.	Per.	Bettahalli Tank.	Sulibele Kodigi large tank.	Sulibele small tank.
		Quantity.	Quantity.	Quantity.
Bund—				
Earthwork	C. Yd.	28,355	42,368	13,075
New stone work	do	2,987	4,193	1,821
Old stone work	do	734	..	934
Do	do	..	20·77	..
Grade stone work	Each.	57	55	54
B. M. stone work	do	2	..	2
Registered No. stone	do	1	..	1
Do	do	..	1	..
Gauge No. stone	do	1	..	1
Do	do	..	1	..
Sluice—				
Earthwork	L. S.	..	..	..
Do	C. Yd.	..	225	60
Concrete	C. Ft.	166	..	165
Brick in chunam	do	795	..	770
Do	do	..	1,491	..
Chunam plastering	Sqr.	4·00	..	4·00
Do	do	..	6·16	..
Stone slabs	S. Ft.	163	..	175
Do	do	..	344	..
Gibbet and orifice stone with plug complete	L. S.	..	..	..
Date stone	Each.	1	..	1
Removing and refixing gibbet and cross stones	Item.	..	1	..
Dressing date and gibbet stone	do	..	1	..
Blocking up old right sluice	do	..	1	..
Waste Weir—				
Brick in chunam	C. Ft.	2,282	..	1,178
Do	do	..	1,114	..
Chunam plastering	Sqr.	1·00	..	9·00
Do	do	..	1·41	..
New stone work	C. Yd.	258	..	..
Do	do	..	..	30
Do	do	..	733	..
Earthwork	do	300	2,026	..
Stone slabs	S. Ft.	511	922	245
Date stone	Each.	1	..	1
Old stone work	C. Yd.	..	215	..
Dressing date in centre of caping stone	Item.	..	1	..

T. ARUNACHALAM,
for *Executive Engineer.*

HASSAN DIVISION.

ADVERTISEMENT.

The 27th March 1892.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 27th April 1892, for re-constructing 2 blocks of Barr Lines at Hassan. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of July 1893.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan between the hours of 11 A. M. and 4 P. M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for reconstructing 2 blocks of Barr Lines at Hassan"; in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within 8 days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

For each Block.

Items of Work.	Per.	Rate.	Quantity.
Excavating foundation	C. Yd.		234
Burnt brick in clay	C. Ft.		24,214
Do brick in chunam	do		1,928
Plastering with mortar	Sq.		140·27
Do with mud	do		187·76
Flooring with gravel	C. Yd.		64
Burnt stone slabs dressed	Sq. Ft.		562
Jungle wood work wrought and put up complete	C. Ft.		298·33
Roofing with Mangalore flat tiles and teak reepers 2″ × 1″ ..	Sq.		65·60
Ridging with Mangalore ridge tiles	R. Ft.		164
Mangalore ventilating tiles	Each.		44
White washing 2 coats	Sq.		299·57
Jungle wood doors with battened shutters and frames, &c., 3 × 6 ..	Each.		44
Do do in compound wall $2\frac{1}{2}' \times 5'$	do		22
Ventilators or windows $2\frac{1}{2}' \times 1\frac{1}{2}'$	do		44
Coping with chunam	R. Ft.		1,001
V shaped drain backed with concrete	do		324
Dismantling present line	C. Ft.		20·153

A. S. NAGAVKAR,
Executive Engineer.

Abstract of Meteorological Register kept at the undermentioned District Head-Quarters for the fortnight ending 31*st March* 1892.

Head-Quarters.	Thermometer. Averages for the half month. 9-30 A. M. Dry bulb.	Wet bulb.	Difference.	3-30 P. M. Dry bulb.	Wet bulb.	Difference.	Thermometer. Maximum.	Minimum.	Rain. Inches.	Cents.	Wind.
Hassan ...	87	64	23	93	65	28	94	57	...	...	
Chitaldroog ...	89	72	17	95	74	21	100	71	...	...	
Kolar ...	85	...	...	89	...	...	...	...	...	40	
Chikmagalur* ...	...	...		...	...	...	...	...	..	...	
Shimoga* ...	...	...	...	...	...	...	...	...	...	...	
Tumkur* ...	...	...	...	...	...	...	...	...	...	...	
Mysore * ...	...	...	...	...	...	...	...	...	...	...	

* Information not received from other stations.